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Bidding Documents,  

Invitation for Bid  

and  

Project Scope of Work and Specifications  

 

 

 

 

 

 

DATE: 04/30/2021 

 



 

Bid Opening Checklist 
 

Project Name Gray County – County Road 3 Improvements 
 

 
Bid award is scheduled for :   June 15, 2021    
 
First bid was opened at:_______________ A.M. / P.M.    Date: __________________________ 
 
Bidders and Bid Amount in order of opening: 
 

1)   Amount $  

2)   Amount $  

3)   Amount $  

4)   Amount $  

5)   Amount $  

6)   Amount $  
 
 
 
Signatures: 
 
Printed Name:         

Signature:         

Title:            

 
Witnessed By: 
 
Printed Name:         

Signature:         

Title:          

 
Printed Name:         

Signature:         

Title:          

  



Detailed Bid Opening Review Summary 
 

Project Name Gray County – County Road 3 Improvements 
 

 

Bidder     
 #  Company Name 

 

(All Items Below Must Be Complete Before Contractual Award Will Be Granted) 

 

Description (Items Included In Bid Package) Yes No 

Sealed Envelope   

Project Name, Address and RFP#    

6 copies of Completed Project Bid A Form – Signed and Dated   

6 copies of Completed Project Bid B Form – Signed and Dated   

Addendum Acknowledgement Form   

Contractor References    

Bonding Verification – Cashiers or Certified Check or Bid Bond   

Certificate of Insurance   

Vendor Information   

Contract Sheet   

W-9   

Tax Form / Debt / Residence Certification   

Contractor Acknowledgement of Storm Water Management Program   

No Bid / Proposal / Qualifications Form (if applicable)   

 



 
 

Gray County, Texas  

Invitation for Bid  

 

County Road 3 Improvements 

RFP No.   030121 CO-RD3   

 

SUBMIT BIDS TO: 

Judge Chris Porter 

205 N. Russell St.  Suite 102 

Pampa, TX  79065  

 

 

 

Note:  All correspondence must include the term 

“County Road 3 Improvements” in address to 

assist in proper delivery. 

 

SUBMIT NO LATER THAN: 

June 14, 2021 

5:00 pm (Central) 

 

MARK ENVELOPE: 

RFP No.  030121 CO-RD3  

 

ALL BIDS MUST BE RECEIVED IN AND TIME/DATE STAMPED BY THE RECEIVING OFFICER 

OF GRAY COUNTY ON OR BEFORE THE SPECIFIED TIME/DATE STATED ABOVE. 

 

BIDS RECEIVED AS REQUIRED WILL THEN BE OPENED AND PUBLICLY READ. BIDS 

RECEIVED AFTER THE SPECIFIED TIME, WILL BE RETURNED UNOPENED. 

 

Results will not be given by phone. 

Results will be provided to bidder in writing 

after Commissioners Court award. 

 

Requests for information must be in writing 

and directed to: 

Judge Chris Porter 

chris.porter@graycch.com  

 

Vendor Responsibilities: 

➢ Download and complete any addendums. (Addendums will be posted on the Gray County website  

http://www.co.gray.tx.us no Later than 48 hours prior to bid opening) 

➢ Submit response in accordance with requirements stated on the cover of this document. 

➢ DO NOT submit responses via email or fax. 

 

 

Prepared: 

April 30, 2021 

http://www.co.gray.tx.us/
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COUNTY PURCHASING AGENT 

Gray County, Texas 
 

Vendor Information 
 

Judge Chris Porter GRAY COUNTY JUDGE Office:  806-669-8007 

 

Legal Company Name 
(top line of W9) 

      

Business Name 
(if different from legal name) 

      

Federal ID# or S.S. #         DUNS#       

Type of Business 
 Corporation/LLC  Partnership Age in Business? 

 Sole Proprietor/Individual  Tax Exempt Organization       

Publicly Traded Business  No  Yes Ticker Symbol       

Remittance Address       

City/State/Zip       

Physical Address       

City/State/Zip       

Phone/Fax Number 
Phone:   

      

Fax:   

      

Contact Person       

E-mail       

Check all that apply to the 

company listed above and 

provide certification number. 

 DBE – Disadvantage Business Enterprise 

 SBE – Small Business Enterprise  

 HUB – Texas Historically Underutilized Business 

 WBE – Women Business Enterprise 

Certification #             

Certification #             

Certification #             

Certification #             

Company’s gross annual 

receipts 

 <$500,000  $500,000 - $4,999,999 

 $500,000 - $16,999,999  $17,000,000 - $22,399,999 

 $22,400,000  

NAICs codes (Please enter 

all that apply) 
      

Signature of Authorized 

Representative 
      

Printed Name       

Title       

Date       

 

THIS FORM MUST BE SUBMITTED WITH THE SOLICITATION RESPONSE 
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Contractor Bid Document Checklist  
 

 

Bid Due Date:  

 

 

 

1. Sealed Envelope 

a. Include on the envelope: 

Project Name: County Road 3 Improvements 

Address:  Judge Chris Porter 

 205 N Russell St. Suite 102 

 Pampa, Texas  79065 

RFP No.: 030121 CO-RD3 

2. Six (6) copies of Completed Project Bid A Form – Signed and Dated (pg 8 in Enclosure #1) 

3. Six (6) copies of Completed Project Bid B Form – Signed and Dated (pg 9 in Enclosure #1) 

4. Addendum Acknowledgement Form (pg 28)  

5. Contractor References (pg 29) 

6. Cashiers or Certified Check or Bid Bond 

7. Certificate of Insurance 

8. Vendor Information (pg 2) 

9. Contract Sheet (pg 30) 

10. W-9 (pg 31) 

11. Tax Form / Debit / Residence Certification (pg 37) 

12. Contractor Acknowledgement of Storm Water Management Program (pg 38) 

13. No Bid / Proposal / Qualifications Form – if applicable (pg 39) 
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1.0 GENERAL REQUIREMENTS: 
 

1.1 Read this entire document carefully. Follow all instructions. You are responsible 

for fulfilling all requirements and specifications. Be sure you understand them. 

 

1.2 General Requirements apply to all advertised bids; however, these may be 

superseded, whole or in part, by the scope, special requirements, specifications, 

special specifications, or other data contained herein. 

 

1.3 Governing Law: Bidder is advised that these requirements shall be fully governed 

by the laws of the State of Texas and that Gray County may request and rely on 

advice, decisions and opinions of the Attorney General of Texas and the County 

Attorney concerning any portion of these requirements. 

 

1.4 Bid Form Completion: Fill out, sign, and return to Judge Chris Porter 

205 N. Russell, Suite 102, Pampa Texas, Gray County one (1) complete bid 

form(s). An authorized representative of the bidder must sign the Contract Sheet. 

The Contract will be binding only when signed by the County Judge, of Gray 

County and a purchase order authorizing the item(s) desired has been issued. The 

use of corrective fluid is not acceptable and may result in the disqualification of 

bid. If an error is made, the bidder must draw a line through error and initial each 

change. 

 

1.5 Bid Returns: Bidders must return all completed bids to the Gray County Receiving 

Officer, Judge Chris Porter 205 N. Russell, Suite 102, Pampa Texas 79065 no later 

than 5:00 pm CST on June 14, 2021.  Late bids will not be accepted. Bids must 

be submitted in a sealed envelope, addressed as follows: Judge Chris Porter 

205 N. Russell, Suite 102, Pampa Texas 79065.  Please note Project name and 

RFP# on envelope. 

 

1.6 Addenda: No interpretation of the meaning of the drawings, specifications or other 

bid documents will be made to any bidder orally. All requests for such 

interpretations must be made in writing addressed to Judge Chris Porter 

205 N. Russell, Suite 102, Pampa Texas email address: chris.porter@graycch.com. 

Any and all interpretations and any supplemental instructions will be in the form of 

written addenda to the contract documents which will be posted on Gray County’s 

website http://www.co.gray.tx.us. Addendums will ONLY be issued by the Gray 

County Judge Chris Porter. It is the sole responsibility of each bidder to insure 

receipt of any and all addendums. All addendums issued will become part of the 

contract documents. Bidders must sign and include the Addendum 

Acknowledgement Form in the returned bid package. Deadline for submission of 

questions and/or clarification is no later than June 7, 2021 at 5:00 pm. (central) 

Requests received after the deadline will not be responded to due to the time 

constraints of this bid process. 

 

1.7 References: All bidders must submit, WITH BID, at least three (3) references from 

clients for whom a project similar to that specified herein has been successfully 

mailto:chris.porter@graycch.com
http://www.co.gray.tx.us/
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accomplished. References must include clients name, contact person, and telephone 

number. 

 

1.8 Bid Bond: All bidders must submit, WITH BID, a cashier's check, or certified 

check for at least five percent (5%) of the total bid price, payable to the order of 

Gray County, or a Bid Bond in the same amount issued by a surety, acceptable to 

Gray County, authorized to do business in the State of Texas, as a guarantee that 

the Bidder will do the work described herein at the rates stated herein. Unsuccessful 

bidder’s Cashier's Check  or Certified Check will be returned only after a written 

request to do so have been received in the Office of the Gray County Purchasing 

Agent. 

 

1.9 Material Safety Data Sheets: Under the "Hazardous Communication Act", 

commonly known as the "Texas Right to Know Act", a bidder must provide to Gray 

County and using departments, with each delivery, material safety data sheets, 

which are, applicable to hazardous substances defined in the Act. Bidders are 

obligated to maintain a current, updated file in the Gray County Judge Chris Porter. 

Failure of the bidder to maintain such a file will be cause to reject any bid applying 

thereto. 

 

1.10 Pricing: Prices for all goods and/or services shall be firm for the duration of this 

Contract and shall be stated on the bid sheet. Prices shall be all inclusive. No price 

changes, additions, or subsequent qualifications will be honored during the course 

of the Contract. All prices must be written in ink or typewritten. If there are any 

additional charges of any kind, other than those mentioned above, specified, or 

unspecified, bidder MUST indicate the items required and attendant costs or forfeit 

the right to payment for such items. 

 

1.11 Term Contracts: If the Contract is intended to cover a specific time period, said 

time will be given in the specifications under scope. 

 

1.12 Recycled Materials: Gray County encourages the use of products made of recycled 

materials and shall give preference in purchasing to products made of recycled 

materials if the products meet applicable specifications as to quantity and quality. 

Gray County will be the sole judge in determining product preference application. 
 

1.13 Evaluation: Evaluation shall be used as a determinant as to which bid items or 

services are the most efficient and/or most economical for Gray County. It shall be 

based on all factors which have a bearing on price and performance of the items in 

the user environment. All bids are subject to tabulation by the Gray County Judge 

Chris Porter and recommendation to Gray County Commissioners Court. 

Compliance with all bid requirements, delivery and needs of the using department 

are considerations in evaluating bids. Pricing is NOT the only criteria for making a 

recommendation. The Gray County Judge Chris Porter reserves the right to contact 

any bidder, at any time, to clarify, verify or request information with regard to any 

bid. 
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1.14 Disqualification of Bidder: Upon signing this bid document, a bidder offering to 

sell supplies, materials, services, or equipment to Gray County certifies that the 

bidder has not violated the antitrust laws of this state codified in section 15.01, 

et seq., Business & Commerce Code, or the federal antitrust laws, and has not 

communicated directly or indirectly the bid made to any competitor or any other 

person engaged in such line of business. Any or all bids may be rejected if Gray 

County believes that collusion exists among the bidders. Bids in which the prices 

are obviously unbalanced may be rejected. If multiple bids are submitted by a 

bidder and after the bids are opened, one of the bids is withdrawn, the result will be 

that all of the bids submitted by that bidder will be withdrawn; however, nothing 

herein prohibits a vendor from submitting multiple bids for different products or 

services. 

 

1.15 Awards: Gray County reserves the right to award this Contract on the basis of 

lowest responsible bidder in accordance with the laws of the State of Texas, to 

waive any formality or irregularity, to make awards to more than one bidder, to 

reject any or all bids. In the event the lowest dollar bidder meeting specifications is 

not awarded a contract, the bidder may appear before the Commissioners Court and 

present evidence concerning its responsibility. 

 

1.16 Contract Obligation: Gray County Commissioners Court must award the Contract 

and the County Judge or other person authorized by the Gray County 

Commissioners Court must sign the Contract before it becomes binding on Gray 

County or the bidders. Department heads are not authorized to sign agreements for 

Gray County. Binding agreements shall remain in effect until all products and/or 

services covered by this purchase have been satisfactorily delivered and accepted. 
 

2.0 SCOPE: 
 

It is the intent of Gray County to contract with one (1) vendor for all materials, supplies, equipment, 

tools, services, labor, and supervision necessary to complete the construction of Gray County 

Road 3 Improvements, hereinafter referred to as the “Project,” as specified herein. 

 

3.0 LIQUIDATED DAMAGES: 
 

The County and the Contractor recognize the delays, expense, and difficulties involved in proving 

in a legal or arbitration proceeding the actual loss suffered by the County if the work is not 

complete on time. Accordingly, instead of requiring any such proof, the County and the Contractor 

agree that as liquidated damages for delay (but not as a penalty) the Contractor shall pay the County 

$1,500.00 for each day that expires after the time specified herein for completion until the Work 

is complete, unless contract time has been adjusted by extension of time approved by 

Commissioner’s Court. 

 

The Contractor will be placed on one (1) year probation if liquidated damages are accrued. During 

the probation period, if the Contractor accrues liquidated damages on another project, they will be 

disqualified from being awarded any County work for two (2) years. 
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4.0 COMPLETION TIME AND PAYMENT: 
 

4.1 Gray County shall pay the Contractor in current funds for the Contractor’s 

performance of the Contract the contract sum, as stated herein, after receipt of 

notice to proceed and a purchase order issued by the Gray County Purchasing 

Agent. 

 

4.2 Based upon Applications for payment submitted to the Gray County Auditor’s 

Office, PO Box 479, Pampa TX  79066 Gray County shall make progress payments 

on account of the contract sum to the Contractor as provided below and elsewhere 

in the contract documents. 

 

4.2.1 The period covered by each application for payment shall be one calendar 

month ending on the last day of the month. 

 

4.2.2 Provided an application for payment is received by the Gray County 

Auditor’s Office, not later than the 5th day of a month, Gray County shall 

make payment to the Contractor not later than the 30th day of the next 

month. If an application for payment is received by the Gray County 

Auditor’s Office after the application deadline fixed above, payment shall 

be made by Gray County not later than 30 days after the Gray County 

Auditor’s Office receives the application for payment. 

 

4.2.3 Application for payment shall indicate the percentage of completion of each 

portion of the Project as of the end of the period covered by the application 

for payment. 

 

4.2.4 Subject to the provisions of the contract documents, the amount of each 

progress payment shall be computed as follows: 

 

4.2.4.1 Take that portion of the contract sum properly allocable to 

completed Project less retainage of ten percent (10%). 

 

4.2.4.2 Add that portion of the contract sum properly allocable to 

materials and equipment delivered and suitably stored at the site 

for subsequent incorporation in the completed construction (or, 

if approved by Gray County, suitably stored off the site at a 

location agreed upon in writing), less retainage of ten percent 

(10%). 

 

4.2.4.3 Subtract the aggregate of previous payments made by Gray 

County. 

 

4.2.4.4 The progress payment amount as determined in above shall be 

further modified under the following circumstances: 

 



Gray County Road 3 Improvements – 030121 CO-RD3 

8 

4.2.4.5 Add, upon substantial completion of the Project, a sum sufficient 

to increase the total payments to one hundred percent (100%) of 

the contract sum, less such amounts as Gray County shall 

determine for incomplete work and unsettled claims. 

 

4.2.4.6 Final payment, constituting the entire unpaid balance of the 

contract sum, shall be made by Gray County to the Contractor 

when the Contract has been fully performed by the Contractor. 

 

4.3 Before the first application for payment, the Contractor shall submit to the Gray 

County Auditor’s Office, PO Box 479, Pampa TX  79066 a schedule of values 

allocated to various portions of the work, prepared in such form and supported by 

such data to substantiate its accuracy as the Gray County Auditor’s Office may 

require. This schedule, unless objected to by the Gray County Auditor’s Office shall 

be used as a basis for reviewing the Contractor’s application for payment. 

 

4.4 Contractor must provide with each application for payment a contractor’s 

affidavit/lien release (pg. 40 & 41) certifying bills against the Contractor for labor, 

material and expendable equipment employed in the performance of Contractor 

have been paid in full prior to acceptance of final payment from Gray County. 

 

4.5 The Contractor will permit Gray County, or any duly authorized agent of Gray 

County, to inspect and examine the books and records of the Contractor for the 

purpose of verifying the amount of work performed under the Contract. Gray 

County’s right to inspect survives the termination of the Contract for a period of 

five years. 

 

5.0 LIMIT OF APPROPRIATION: 
 

Prior to the execution of this Contract, Contractor has been advised by County, and Contractor 

clearly understands and agrees, such understanding and agreement being of the absolute essence 

to this Contract, that County shall have available only those funds specifically allocated in this 

Contract to fully discharge any and all liabilities which may be incurred by County in bringing this 

project to an absolute conclusion, resulting in a complete, fully functional and fully usable facility, 

and that the total of any and all basic construction costs, costs of providing the required materials, 

equipment, labor, furnishing and warning and safety equipment, all fees and compensation of any 

sort to the Contractor, and any and all costs for any and all things or purposes enuring under or out 

of this Contract, irrespective of the nature thereof, shall not exceed said specifically allocated sum, 

notwithstanding any word, statement or thing contained in or inferred from the preceding provision 

of this Contract which might in any light by any person be interpreted to the contrary. 
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6.0 RIGHT TO ASSURANCE: 
 

Whenever Gray County in good faith has reason to question the Contractor's intent to perform, 

Gray County may demand that the Contractor give written assurance of its intent to perform. In 

the event that a demand is made, and no assurance is given within five (5) days, Gray County may 

treat this failure as an anticipatory repudiation of the Contract. 
 

7.0 PERFORMANCE AND PAYMENT BONDS: 
 

Performance and Payment Bonds: In the event the total accepted bid price exceeds $25,000 the 

Contractor must provide to the Office of the County Purchasing Agent, a performance bond, and 

a payment bond, each in the amount of 100% of the total contract sum within ten (10) calendar 

days after receipt of notification of bid award. Such bonds shall be executed by a corporate surety 

duly authorized and admitted to do business in the State of Texas and licensed in the State of Texas 

to issue surety bonds with a Best Rating of "A" or better. Gray County reserves the right to accept 

or reject any surety company proposed by the Contractor. In the event Gray County rejects, the 

proposed surety company, the Contractor will be afforded five (5) additional days to submit the 

required bonds issued by a surety company acceptable to Gray County. 

 

8.0 POWER OF ATTORNEY: 
 

An attorney-in-fact who signs a bid bond, performance bond or payment bond must file with each 

bond a certified and effectively dated copy of his or her power of attorney. 

 

9.0 INSURANCE: 
 

9.1 All respondents must submit, with response, a current certificate of insurance 

indicating coverage in the amounts stated below. In lieu of submitting a certificate 

of insurance, respondents may submit, with response, a notarized statement from 

an Insurance company, authorized to conduct business in the State of Texas, and 

acceptable to Gray County, guaranteeing the issuance of an insurance policy, with 

the coverage stated below, to the firm named therein, if successful, upon award of 

this Contract. Failure to provide current insurance certificate or notarized statement 

will result in disqualification of submittal. 

 

9.2 At contract execution, contractor shall furnish County with properly executed 

certificates of insurance which shall evidence all insurance required and provide 

that such insurance shall not be canceled, except on 30 days prior written notice to 

County. Contractor shall provide certified copies of insurance endorsements and/or 

policies if requested by County. Contractor shall maintain such insurance coverage 

from the time Services commence until Services are completed and provide 

replacement certificates, policies and/or endorsements for any such insurance 

expiring prior to completion of Services. Contractor shall obtain such insurance 

written on an Occurrence form (or a Claims Made form for Professional Liability 

insurance) from such companies having Best’s rating of A/VII or better, licensed 
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or approved to transact business in the State of Texas, and shall obtain such 

insurance of the following types and minimum limits: 

 
9.2.1 Workers’ Compensation insurance. Contractor and subcontractors shall 

provide Gray County all certifications as required by Texas Labor Code 

§406.096. Substitutes to genuine Workers’ Compensation Insurance will 

not be allowed. 

 
9.2.2 Employers’ Liability insurance with limits of not less than $1,000,000 per 

injury by accident, $1,000,000 per injury by disease, and $1,000,000 per 

bodily injury by disease. 

 

9.2.3 Commercial general liability insurance with a limit of not less than 

$1,000,000 each occurrence and $2,000,000 in the annual aggregate. Policy 

shall cover liability for bodily injury, personal injury, and property damage 

and products/completed operations arising out of the business operations of 

the policyholder. 

 

9.2.4 Business Automobile Liability coverage with a combined Bodily 

Injury/Property Damage limit of not less than $1,000,000 each accident. 

The policy shall cover liability arising from the operation of licensed 

vehicles by policyholder. 

 

9.3 County and the members of Commissioners Court shall be named as additional 

insured to all required coverage except for Workers’ Compensation and 

Professional Liability (if required). All Liability policies including Workers’ 

Compensation written on behalf of contractor, excluding Professional Liability, 

shall contain a waiver of subrogation in favor of County and members of 

Commissioners Court. 

 

9.4 If required coverage is written on a claims-made basis, contractor warrants that any 

retroactive date applicable to coverage under the policy precedes the effective date 

of the contract; and that continuous coverage will be maintained, or an extended 

discovery period will be exercised for a period of two (2) years beginning from the 

time that work under the agreement is completed. 

 

9.5 Contractor shall not commence any portion of the work under this Contract until it 

has obtained the insurance required herein and certificates of such insurance have 

been filed with and approved by Gray County. 

 

9.6 No cancellation of or changes to the certificates, or the policies, may be made 

without sixty (60) days prior, written notification to Gray County. 

 

9.7 Approval of the insurance by Gray County shall not relieve or decrease the liability 

of the Contractor. 
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10.0 INDEMNIFICATION: 
 

Respondent shall save harmless County from and against all claims, liability, and expenses, 

including reasonable attorney’s fees, arising from activities of respondent, its agents, servants, or 

employees, performed under this agreement that result from the negligent act, error, or omission 

of respondent or any of respondent’s agents, servants, or employees. 

 

10.1 Respondent shall timely report all such matters to Gray County and shall, upon the 

receipt of any such claim, demand, suit, action, proceeding, lien or judgment, not 

later than the fifteenth day of each month; provide Gray County with a written 

report on each such matter, setting forth the status of each matter, the schedule or 

planned proceedings with respect to each matter and the cooperation or assistance, 

if any, of Gray County required by Respondent in the defense of each matter. 

 

10.2 Respondent's duty to defend, indemnify and hold Gray County harmless shall be 

absolute. It shall not abate or end by reason of the expiration or termination of any 

contract unless otherwise agreed by Gray County in writing. The provisions of this 

section shall survive the termination of the contract and shall remain in full force 

and effect with respect to all such matters no matter when they arise. 

 

10.3 In the event of any dispute between the parties as to whether a claim, demand, suit, 

action, proceeding, lien or judgment appears to have been caused by or appears to 

have arisen out of or in connection with acts or omissions of Respondent, 

Respondent shall never-the-less fully defend such claim, demand, suit, action, 

proceeding, lien or judgment until and unless there is a determination by a court of 

competent jurisdiction that the acts and omissions of Respondent are not at issue in 

the matter. 

 

10.4 Respondent's indemnification shall cover, and Respondent agrees to indemnify 

Gray County, in the event Gray County is found to have been negligent for having 

selected Respondent to perform the work described in this request. 

 

10.5 The provision by Respondent of insurance shall not limit the liability of Respondent 

under an agreement. 

 

10.6 Respondent shall cause all trade contractors and any other contractor who may have 

a contract to perform construction or installation work in the area where work will 

be performed under this request, to agree to indemnify Gray County and to hold it 

harmless from all claims for bodily injury and property damage that may arise from 

said Respondent's operations. Such provisions shall be in form satisfactory to Gray 

County. 

 

10.7 Loss Deduction Clause – Gray County shall be exempt from, and in no way liable 

for, any sums of money which may represent a deductible in any insurance policy. 
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The payment of deductibles shall be the sole responsibility of Respondent and/or 

trade contractor providing such insurance. 

 

11.0 PREVAILING WAGES: 
 

This project is subject to the prevailing wage rate requirements of Chapter 2258 of the Government 

Code. The Contractor shall pay Gray County sixty dollars ($60.00) for each worker employed by 

the Contractor for the provision of services described herein for each calendar day or part of the 

day that the worker is paid less than the below stated rates. Contractors may also visit 

www.wdol.gov/dba.aspx. 

 

General Decision Number: TX20210037 01/01/2021  

Superseded General Decision Number: TX20200037 

 

State: Texas 

Construction Type: Highway 

 

Counties: Andrews, Bailey, Baylor, Borden, Briscoe, Brown, Castro, Childress, Cochran, Coke, 

Coleman, Collingsworth, Comanche, Concho, Cooke, Cottle, Crane, Dallam, Dawson, Deaf 

Smith, Dickens, Donley, Eastland, Fisher, Floyd, Foard, Gaines, Garza, Glasscock, Gray, Hale, 

Hall, Hansford, Hardeman, Hartley, Haskell, Hemphill, Hockley, Howard, Hutchinson, Kent, 

Kimble, King, Knox, Lamb, Lipscomb, Loving, Lynn, Martin, McCulloch, Menard, Mills, 

Mitchell, Montague, Moore, Motley, Nolan, Ochiltree, Oldham, Parmer, Reagan, Real, Roberts, 

Runnels, San Saba, Schleicher, Scurry, Shackelford, Sherman, Stephens, Sterling, Stonewall, 

Swisher, Terry, Throckmorton, Upton, Ward, Wheeler, Wilbarger, Winkler, Yoakum and Young 

Counties in Texas. 

 

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area 

projects & railroad construction; bascule, suspension & spandrel arch bridges designed for 

commercial navigation, bridges involving marine construction; and other major bridges). 

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.95 for calendar year 

2021 applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and 

any solicitation was issued) on or after January 1, 2015.  If this contract is covered by the EO, the 

contractor must pay all workers in any classification listed on this wage determination at least 

$10.95 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for 

all hours spent performing on the contract in calendar year 2021.  If this contract is covered by the 

EO and a classification considered necessary for performance of work on the contract does not 

appear on this wage determination, the contractor must pay workers in that classification at least 

the wage rate determined through the conformance process set forth in 29 CFR 5.5(a)(1)(ii) (or the 

EO minimum wage rate, if it is higher than the conformed wage rate).  The EO minimum wage 

rate will be adjusted annually.  Please note that this EO applies to the above-mentioned types of 

contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but 

it does not apply to contracts subject only to the Davis-Bacon Related Acts, including those set 

forth at 29 CFR 5.1(a)(2)-(60). Additional information on contractor requirements and worker 

protections under the EO is available at http://www.dol.gov/whd/govcontracts.  

 

http://www.wdol.gov/dba.aspx
http://www.dol.gov/whd/govcontracts


Gray County Road 3 Improvements – 030121 CO-RD3 

13 

Modification Number  Publication Date 

 0 01/01/2021 

 

*  SUTX2011-012 08/09/2011 

 

 Rates Fringes 

CEMENT FINISHER  

(Paving and Structures) 
$12.79  

FORM SETTER 

Paving & Curb 

Structures 

 

$13.33 

$14.73 

 

LABORER 

Asphalt Raker 

Flagger 

Laborer, Common 

Laborer, Utility 

Work Zone Barricade Servicer 

 

$12.59 

$  9.90 

$10.54 

$11.95 

$10.54 

 

POWER EQUIPMENT OPERATOR 

Agricultural Tractor 

Asphalt Distributor  

Asphalt Paving Machine 

Broom or Sweeper 

Crane, Hydraulic 80 Tons or less 

Crane, Lattice Boom 80 tons or less 

Crane, Lattice Boom over 80 Tons 

Crawler Tractor 

Excavator, 50,000 pounds or less 

Foundation Drill, Truck Mounted  

Front End Loader Operator, Over 3 CY 

Front End Loader, 3 CY or less 

Loader/Backhoe 

Mechanic 

Milling Machine 

Motor Grader, Fine Grade 

Motor Grader, Rough 

Pavement Marking Machine 

Roller Operator, Other 

Roller, Asphalt 

Scraper 

Spreader Box 

 

$11.75 

$13.75 

$14.00 

$10.60 

$18.63 

$16.42 

$25.13 

$14.60 

$14.09 

$21.39 

$13.19 

$13.51 

$14.13 

$18.46 

$14.75 

$17.08 

$17.39 

$10.54 

$12.85 

$11.71 

$13.95 

$11.83 

 

Servicer $13.72  

TRUCK DRIVER 

Low Boy Float 

Off Road Hauler  

 

$14.28 

$13.00 
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Single Axle 

Single or Tandem Axle Dump 

Tandem Axle Tractor w/Semi Trailer 

$11.97 

$11.68 

$13.80 

WELDER $13.78  

 

WELDERS – Receive rate prescribed for craft performing operation to which welding is 

incidental.   

 ---------------------------------------------------------------------------------------------------------------------  

Note:  Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies 

to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2017.  If this contract is covered by the EO, the 

contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, 

up to 56 hours of paid sick leave each year.  Employees must be permitted to use paid sick leave 

for their own illness, injury or other health-related needs, including preventive care; to assist a 

family member (or person who is like family to the employee) who is ill, injured, or has other 

health-related needs, including preventive care; or for reasons resulting from, or to assist a family 

member (or person who is like family to the employee) who is a victim of, domestic violence, 

sexual assault, or stalking.  Additional information on contractor requirements and worker 

protections under the EO is available at www.dol.gov/whd/govcontracts.  

 

Unlisted classifications needed for work not included within the scope of the classifications listed 

may be added after award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

 ---------------------------------------------------------------------------------------------------------------------  

The body of each wage determination lists the classification and wage rates that have been found 

to be prevailing for the cited type(s) of construction in the area covered by the wage determination.  

The classifications are listed in alphabetical order of “identifiers” that indicate whether the 

particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted 

average rate) or a union average rate (weighted union average rate). 

 

Union Rate Identifiers 

 

A four-letter classification abbreviation identifier enclosed in dotted lines beginning with 

characters other than "SU" or "UAVG" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is 

an abbreviation identifier of the union which prevailed in the survey for this classification, which 

in this example would be Plumbers. 0198 indicates the local union number or district council 

number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an 

internal number used in processing the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 2014. 

 

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 

agreement (CBA) governing this classification and rate. 

 

http://www.dol.gov/whd/govcontracts
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Survey Rate Identifiers 
 

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this 

classification in the survey and the published rate is derived by computing a weighted average rate 

based on all the rates reported in the survey for that classification. As this weighted average rate 

includes all rates reported in the survey, it may include both union and non-union rates. Example: 

SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the year 

of survey on which these classifications and rates are based. The next number, 007 in the example, 

is an internal number used in producing the wage determination. 5/13/2014 indicates the survey 

completion date for the classifications and rates under that identifier. 

 

Survey wage rates are not updated and remain in effect until a new survey is conducted.  

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed 

for those classifications; however, 100% of the data reported for the classifications was union data. 

EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state, the next number, 0010 in the example, is an internal number 

used in producing the wage determination. 08/29/2014 indicates the survey completion date for 

the classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted 

average of the current negotiated/CBA rate of the union locals from which the rate is based. 

 ---------------------------------------------------------------------------------------------------------------------  

WAGE DETERMINATION APPEALS PROCESS 

 

1) Has there been an initial decision in the matter? This can be: 

 

* an existing published wage determination 

* a survey underlying a wage determination 

* a Wage and Hour Division letter setting forth a position on a wage determination matter 

* a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests for summaries of surveys, should be 

with the Wage and Hour Regional Office for the area in which the survey was conducted because 

those Regional Offices have responsibility for the Davis-Bacon survey program. If the response 

from this initial contact is not satisfactory, then the process described in 2) and 3) should be 

followed. 

 

With regard to any other matter not yet ripe for the formal process described here, initial contact 

should be with the Branch of Construction Wage Determinations. Write to: 
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Branch of Construction Wage Determinations  

Wage and Hour Division 

U.S. Department of Labor 

200 Constitution Avenue, N.W.  

Washington, DC 20210 
 

2) If the answer to the question in 1) is yes, then an interested party (those affected by the action) 

can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR 

Part 1.8 and 29 CFR Part 7). Write to: 

 

Wage and Hour Administrator 

U.S. Department of Labor 

200 Constitution Avenue, N.W.  

Washington, DC 20210 

 

The request should be accompanied by a full statement of the interested party's position and by 

any information (wage payment data, project description, area practice material, etc.) that the 

requestor considers relevant to the issue. 

 

3) If the decision of the Administrator is not favorable, an interested party may appeal directly to 

the Administrative Review Board (formerly the Wage Appeals Board). Write to: 

 

Administrative Review Board 

U.S. Department of Labor 

200 Constitution Avenue, N.W.  

Washington, DC 20210 

 

4) All decisions by the Administrative Review Board are final. 

 

12.0 PERMITS: 
 

It shall be the sole responsibility of the successful bidder to obtain all required permits in the name 

of Gray County. 

 

13.0 CONTRACTOR'S RESPONSIBILITY FOR WORK: 
 

13.1 Preconstruction Work.  Contractor shall do (or cause to be done) the following as 

preconstruction work: 

 

13.1.1 On an as needed basis as determined by Gray County, cause the 

Contractor’s personnel to meet with Gray County and the Precinct 

Commissioner to discuss the status of the Project. 

 

13.1.2 Review drawings and specifications with the Precinct Commissioner to 

permit the Contractor and the Precinct Commissioner to determine the 

compliance of the proposed facility with applicable building codes. 



Gray County Road 3 Improvements – 030121 CO-RD3 

17 

13.2 Construction Work.  Contractor shall do (or cause to be done) the following as 

construction work: 

 

13.2.1 Perform (or cause to be performed) all preparatory work at the construction 

site required herein, including (without limitation) soil and concrete testing 

and demolition of improvements existing at the construction site and all 

actions necessary for compliance with all laws and regulations as to actions 

to be taken by owners or contractors before construction begins, including 

without limitation those in regard to archaeological, environmental or flood 

plain or waterway requirements, and shall include certification of such 

compliance as necessary. 

 
13.2.2 Construct and install (or cause to be constructed and installed) the Project 

on the construction site in accordance with this Contract and the drawings 

and specifications approved by Gray County. 

 

13.2.3 Furnish (or cause to be furnished) all materials, supplies, equipment, tools, 

labor, supervision, utilities, transportation, and other materials and services 

necessary to complete the Project described herein. 

 

13.2.4 Materials testing necessary for the Project and required by laws and 

regulations, construction industry standards as approved by Gray County 

and this Contract; the frequency of testing shall be approved by Gray 

County. It is the contractor’s responsibility to engage a material testing 

laboratory to perform testing on the structural concrete to be used for 

foundation work in this project. The cost of testing shall be incidental 

to bid item for drill shaft foundation. Testing of concrete shall comply 

with current TXDOT criteria. Contractor has to submit the name of 

the testing laboratory, intended to be used by the contractor for this 

project, for County’s approval. 

 

13.3 Standards for Review and Approval. 
 

13.3.1 Gray County acknowledges that in order to meet the deadlines for the 

completion of the Project, and in order to accomplish the efficient 

completion of the Project, the Contractor may submit matters to Gray 

County in stages for approval or consent. Upon receipt of any matter 

submitted by the Contractor for review and approval, Gray County shall 

review the same and shall diligently and promptly (but in any event within 

14 calendar days for any such matter, other than a proposed change order, 

and within 28 calendar days for a proposed change order) give the 

Contractor notice of Gray County's approval or disapproval, setting forth in 

detail all reasons for any disapproval. Gray County's right to disapprove any 

such matter submitted (other than a proposed change order) shall be limited 

to the elements thereof (a) which do not conform substantially to matters 

previously approved, (b) which are new elements not previously  presented 
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and approved and the Contractor is unable to demonstrate that such new 

element is reasonably necessary for completion of the Project, or (c) which 

depict matters that are violations of this Contract or applicable laws and 

regulations. 

 

13.3.2 If Gray County disapproves of a particular matter or Proposed Change 

Order, the Contractor shall have the right to resubmit such matter or 

Proposed Change Order to Gray County, altered to satisfy Gray County's 

basis for disapproval. Any resubmission shall be subject to review and 

approval by Gray County. 

 

13.3.3 Gray County and the Contractor shall attempt in good faith to resolve any 

disputes concerning the approval of any aspect of the Project expeditiously, 

so as not to delay the completion of the Project in accordance with this 

Contract. 

 

13.3.4 Expedited Approvals. Gray County recognizes the importance of 

expeditious action upon all matters submitted to Gray County for review 

and approval and of expeditious response to those aspects of the Project 

requiring approval by governmental authorities having jurisdiction there 

over. Gray County agrees to exercise its rights of review and approval 

hereunder with due diligence, reasonableness, and good faith. Gray County 

shall use its reasonable efforts to expedite any required review of the Project 

or other matters by any governmental authority. 

 

13.4 Changes. 
 

13.4.1 General. Gray County may make changes to the Project by altering, adding 

to, or deducting from the Project. All changes in the Project which 

(a) require an adjustment in the contract sum or an adjustment in the final 

completion date or (b) involve a material change in the overall scope or 

function of the Project shall be requested and authorized before 

commencing such changes by use of written change order notices, Proposed 

Change Orders and Change Orders, which change order procedure shall be 

the exclusive means to effect such changes in the Project. 

 

13.4.2 Change Order Procedure.(pg. 42) If at any time Gray County desires to 

make any change in the Project requiring the issuance of a Change Order, 

Gray County shall so advise the Contractor in writing by delivery to the 

Contractor of a written notice describing the change. Upon receipt of such 

notice initiated by Gray County, the Contractor shall within a reasonable 

period of time advise Gray County of the Contractor's proposal for the 

adjustments, if any, in the contract sum, the schedule of values, and the final 

completion date attributable to such change by delivering a written notice 

thereof (the "Proposed Change Order") to Gray County. Such Proposed 

Change Order shall contain a description of the proposed change and shall 
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set forth the Contractor's estimate of the increase or decrease, if any, in the 

contract sum and the change, if any, in the schedule of values and the final 

completion date attributable to such change. If the Contractor desires to 

make a change in the Project requiring the issuance of a change order, the 

Contractor shall deliver to Gray County a Proposed Change Order. Upon 

execution by Gray County, a Proposed Change Order shall constitute (and 

be defined herein as) a "Change Order" for purposes of this Contract. The 

Contractor shall forthwith perform the work as changed in accordance with 

such Change Order. All work performed pursuant to a Change Order shall 

be performed in accordance with the terms of this Contract. All Proposed 

Change Orders shall be submitted for approval by Gray County. No action, 

acquiescence or inaction by Gray County or any representative of Gray  

County shall be construed to be a waiver of requirements set forth in this 

Contract in regard to Change Orders or ratification of a violation of such 

requirements, and all acts in violation of this provision shall be considered 

void. 

 
13.4.3 Change Order Authorization. Each Change Order shall be signed by Gray 

County and an authorized representative of the Contractor. 

 

13.4.4 Contract Sum Adjustments. The contract sum and the schedule of values 

shall be adjusted only as a result of a Change Order requiring such 

adjustment. Any extra work performed without a proper Change Order shall 

be considered voluntary and not subject to additional compensation. The 

Contractor shall not be entitled to an adjustment in the contract sum (or a 

Change Order permitting such adjustment) or to damages as a result of any 

delays in the Project caused by the acts or omissions of Gray County, 

provided that this sentence is not applicable to delays that constitute more 

than 90 days in any 365-day period or cause the Project to be interrupted for 

a continuous period of 45 days through no fault of the Contractor. 

 

13.4.5 When Gray County and the Contractor agree upon the adjustments in the 

contract sum, the schedule of values, and the final completion date 

attributable to such adjustment, such agreement will be documented by 

preparation and if approved by the Gray County Commissioners Court, 

execution of an appropriate Change Order. 

 
13.5 Site Access. Prior to the transfer date, Gray County and the Contractor shall have 

uninterrupted access to the construction site. Subsequent to the transfer date, Gray 

County will permit the Contractor, the Precinct Commissioner, and their 

representatives and subcontractors to enter upon the Project at times reasonably 

necessary to complete the punch list items. 

 

13.6 Applicable Laws and Regulations. Contractor shall in its performance of the Project 

comply with all applicable laws and regulations. Any delays in the prosecution of 

the Project caused by any changes in the laws and regulations or the application or 
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enforcement of the laws and regulations may entitle the Contractor to an extension 

of time. 

 

13.7 Familiarity with Project. The Contractor represents and accepts that it has: 

(a) visited the property(ies), (b) taken such other steps as may be necessary to 

ascertain the nature and location of the Project and the general and local conditions 

which affect the Project or the cost thereof, (c) investigated the labor situation as 

regards to the Project, (d) examined the property(ies), the obstacles which may be 

encountered and all other observable conditions having a bearing upon the 

performance of the Project, the superintendence of the Project, the time of 

completion and all other relevant matters, and (e) reported to Gray County the 

results of all of the foregoing. The Contractor represents that it is familiar with all 

phases of the Project and the matters that may affect the Project or its prosecution 

under this Contract. 

 

13.8 Standard of Performance. The Contractor shall prosecute (or cause to be 

prosecuted) the Project in accordance with the best efforts for the construction and 

development of projects similar to the Project in the State of Texas, using qualified, 

careful, and efficient contractors and workers and in conformity with the provisions 

of this Contract. The Contractor shall perform the work in a good and workmanlike 

manner. 

 

13.9 Warranty of Contractor. The Contractor warrants to Gray County that: (i) the 

Contractor possesses the skill and knowledge ordinarily possessed by 

well-informed members of its trade or profession and the Contractor will use its 

best efforts to ensure that the services provided under this Contract will be 

performed, delivered, and conducted in accordance with the best professional 

standards and in accordance with industry standards, and (ii) the Contractor is fully 

experienced and properly qualified to perform the class of work provided for herein, 

and that it is properly equipped, organized and financed to perform such work, and 

(iii) following the date of acceptance of this Contract, the services provided by the 

Contractor to Gray County will conform to the representations contained in this 

Contract, including all attachments, schedules and exhibits. All warranties provided 

by the Contractor in this Contract shall be cumulative, shall be deemed consistent 

and not in conflict, are intended to be given full force and effect and to be 

interpreted expansively to give the broadest warranty protection to Gray County. 

 

13.10 Contractor's Personnel. Contractor shall employ only competent, skilled personnel 

for the Project. Prior to the final completion date, the Contractor shall maintain a 

superintendent who shall be authorized to act on behalf of the Contractor and with 

whom Gray County may consult at all reasonable times. The superintendent shall 

not be transferred from the Project without Gray County's consent (which shall not 

be unreasonably withheld or delayed); provided, however, the superintendent shall 

not be assigned solely to the Project and shall be entitled to spend reasonable time 

working on matters unrelated to the Project so long as such work on other matters 

does not render the superintendent unavailable to the Project or unavailable to Gray 
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County. However, such obligation to furnish the superintendent and such staff 

personnel shall not be construed (a) to preclude the promotion within the 

Contractor's organization of any person assigned to the Project or (b) to give rise to 

any liability of the Contractor if any person assigned to the Project (including, 

without limitation, the superintendent) leaves the Contractor's employment. If the 

superintendent is transferred from the Project, Gray County shall have the right to 

approve the replacement superintendent (which approval will not be unreasonably 

withheld or delayed). The Contractor, the Architect, and the other subcontractors 

shall comply with all applicable health, safety, and loss prevention rules of 

applicable governmental authorities. The Contractor shall, at its own expense, 

remove from the Project any person who fails to comply with such rules and 

instructions. The Contractor shall at all times enforce strict discipline and good 

order among its employees and shall not employ on the Project any unfit person or 

anyone not skilled in the work assigned to him. Gray County may, upon written 

notice to the Contractor, require the Contractor to remove an individual 

immediately from providing services for the following reasons: violation of the 

terms and conditions of this Contract; violation of Gray County’s or the 

Contractor’s work rules and regulations; criminal activity; or violation of state, 

federal, or municipal statutes. Gray County may, upon thirty (30) days written 

notice to the Contractor, require the removal of any individual from providing 

services without cause. 

 

13.11 Inspection. The Project and all parts thereof shall be subject to inspection from time 

to time by inspectors designated by Gray County. No such inspections shall relieve 

The Contractor of any of its obligations hereunder. Neither failure to inspect nor 

failure to discover or reject any of the work as not in accordance with the drawings 

and specifications or any provision of this Contract shall be construed to imply an 

acceptance of such work or to relieve the Contractor of any of its obligations 

hereunder. Gray County agrees that its right of inspection shall be used reasonably 

and in a timely manner so as not to delay orderly completion of the Project. 

 

13.12 Protection Against Risks. The Contractor shall take all precautions which are 

necessary and adequate, against conditions created during the progress of the 

Project which involve a risk of bodily harm to persons or a risk of damage or loss 

to any property. The Contractor shall regularly inspect all work, materials, and 

equipment to discover and determine any such conditions and shall be responsible 

for discovery, determination, and correction of any such conditions. The Contractor 

shall comply with all federal, state, and local occupational hazard and safety 

standards, codes, and regulations applicable in the jurisdiction where the Project is 

being performed. The Contractor shall include the substance of this clause in its 

entirety in all subcontracts for any work to be performed at the construction site. 

 

13.13 Equipment. Except as expressly provided herein to the contrary, the Contractor 

shall furnish (or cause to be furnished) all construction, transportation, installation, 

tools, and other equipment and facilities required for the performance of the Project 

within the times specified herein. Such equipment and facilities shall be serviceable 
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and kept fit for the uses intended. Defective items shall be removed from the 

construction site promptly and at the Contractor's cost. The Contractor shall 

schedule (or cause to be scheduled) its other operations so as to not interfere with 

its duty to timely furnish the necessary equipment and facilities and personnel to 

operate the same at the times necessary for the orderly completion of the Project. 

 

13.14 Materials. Except as may be specifically provided otherwise in the Contract or 

approved in advance by Gray County, the Contractor shall provide Gray County 

with copies of material testing reports and to cause all materials, equipment, and 

fabricated items incorporated in the Project to be new and of a suitable grade of 

their respective kinds for their intended use. 

 

14.0 TERMINATION: 
 

14.1 Gray County may terminate the Contract if the Contractor: 
 

14.1.1 Persistently or repeatedly refuses or fails to supply enough properly skilled 

workers or proper materials. 

 

14.1.2 Fails to make payment to Subcontractors for materials or labor in 

accordance with the respective agreements between the Contractor and the 

Subcontractor. 

 

14.1.3 Persistently disregards laws, ordinances, or rules, regulations or orders of a 

public authority having jurisdiction. 

 

14.1.4 Otherwise, is guilty of substantial breach of a provision of the Contract 

Documents. 

 

14.2 When any of the above reasons exists, Gray County may, without prejudice to any 

other rights or remedies of Gray County and after giving the Contractor and the 

Contractor's surety, if any, seven days' written notice, terminate employment of the 

Contractor and may, subject to any prior rights of the surety: 

 

14.2.1 Take possession of the site and of all materials, equipment, tools, and 

construction equipment and machinery thereon owned by the Contractor. 

 

14.2.2 Finish the Project by whatever reasonable method Gray County may deem 

expedient. 
 

14.3 Either party may terminate this Contract at any time by providing thirty (30) days 

written notice. 

 

14.4 When Gray County terminates the Contract for one of the reasons stated in this 

section, the Contractor shall not be entitled to receive further payment until the 



Gray County Road 3 Improvements – 030121 CO-RD3 

23 

Project is finished. Therefore, the Contractor shall be promptly paid for all work 

actually and satisfactorily completed. 

 

15.0 COMPLETION, TRANSFER, AND ACCEPTANCE: 
 

15.1 Final Completion. Upon the occurrence of the final completion date, the punch list 

items shall be promptly commenced and thereafter completed within thirty (30) 

days after final completion. 

 

15.2 Transfer and Acceptance. Upon the occurrence of final completion, care, custody, 

and control of the Project shall pass to Gray County. As referenced herein, the 

"Transfer Date" shall mean the date on which the care, custody, and control of the 

Project passes to Gray County. Subsequent to the Transfer Date all risk of loss with 

respect to the Project shall be by Gray County and the Contractor shall be thereafter 

obligated to cover the Project with their Insurance. 

 

16.0 SUSPENSION BY GRAY COUNTY FOR CONVENIENCE: 
 

16.1 Gray County may, without cause, order the Contractor in writing to suspend, delay 

or interrupt the Project in whole or in part for such period of time as Gray County 

may determine. 

 

16.2 An adjustment shall be made for increase in the cost of performance, caused by 

suspension, delay or interruption. No adjustment shall be made to the extent: 

 

16.2.1 That performance is, was or would have been so suspended, delayed or 

interrupted by another cause for which the Contractor is responsible. 

 

16.2.2 That an equitable adjustment is made or denied under another provision of 

this Contract. 

 

16.3 Adjustments made in the cost of performance may have a mutually agreed fixed or 

percentage fee. 

 

17.0 INDEPENDENT CONTRACTOR: 
 

The Contractor shall be an independent contractor and any provisions of this Contract that may 

appear to give Gray County the right to direct the Contractor as to the details of the manner of 

doing the Project shall be deemed to mean that the Contractor shall follow the desires of Gray 

County in the results of the Project only and not in the means whereby the Project is to be 

accomplished. The Contractor shall be responsible as to the details of completing the Project. 

Neither the agents, representatives, nor employees of the Contractor, shall be deemed to be the 

agents, representatives, or employees of Gray County. The Contractor further represents that it 

accepts a fiduciary role and responsibility with respect to Gray County and will, to its best abilities, 

act in the best interests of  Gray  County and the timely completion of the Project. The Contractor 
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agrees and understands that neither it nor any of its agents or employees may act in the name of 

Gray County except and unless specifically authorized in writing by Gray County to do so. The 

Contractor shall furnish construction administration and management services and use the 

Contractor’s best efforts to complete the Project in an expeditious and economical manner 

consistent with the interests of Gray County. 

 

18.0 NOTICE 
 

18.1 All written notices, demands, and other papers or documents to be delivered to Gray 

County under this Contract shall be delivered to the Gray County Judge Chris 

Porter, 205 N. Russell Pampa Texas, 79065, or at such other place or places as Gray 

County may from time to time designate by written notice delivered to the 

Contractor. For purposes of notice under this Contract, a copy of any notice or 

communication hereunder shall also be forwarded to the following address: Gray 

County Judge Chris Porter, 205 N. Russell Pampa Texas, 79065. 

 

18.2 All written notices, demands, and other papers or documents to be delivered to the 

Contractor under this Contract shall be delivered to the Authorized Representative 

identified in the Contract documents or such other place or places as the Contractor 

may designate by written notice delivered to Gray County. 

 

19.0 RECORDS: 
 

19.1 Gray County shall be the absolute and unqualified owner of all drawings, 

preliminary layouts, record drawings, sketches, and other documents prepared 

pursuant to the Contract by Contractor. 

 

19.2 The Contractor agrees to maintain and preserve for a period of at least five years 

after the earlier of the expiration of the defects period or termination of this 

Contract, accurate and complete records relating to the performance of the Project. 

The Contractor agrees to, upon request, provide Gray County with such records. 

 

20.0 SUCCESSORS AND ASSIGNS: 
 

20.1 Gray County and the Contractor bind themselves and their successors, executors, 

administrators and assigns to the other party of this Contract and to the successors, 

executors, administrators and assigns of such other party, in respect to all covenants 

of this Contract. 

 

20.2 Neither Gray County nor the Contractor shall assign, sublet, or transfer its interest 

in this Contract without the prior written consent of the other. 

 

20.3 Nothing herein shall be construed as creating any personal liability on the part of 

any officer or agent of any public and/or governmental body that may be a party 

hereto. 
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21.0 PUBLIC CONTACT: 
 

Contact with the news media, citizens of Gray County or governmental agencies shall be the sole 

responsibility of Gray County. Under no circumstances, whatsoever, shall Contractor release any 

material or information developed in the performance of its services hereunder without the express 

written permission of Gray County, except where required to do so by law. 

 

22.0 MODIFICATIONS: 
 

This instrument contains the entire Contract between the parties relating to the rights herein 

granted and obligations herein assumed. Any oral or written representations or modifications 

concerning this instrument shall be of no force and effect excepting a subsequent written 

modification signed by both parties hereto. 

 

23.0 SILENCE OF SPECIFICATIONS: 
 

The apparent silence of specifications as to any detail, or the apparent omission from it of a detailed 

description concerning any point, shall be regarded as meaning that only the best commercial 

practice is to prevail and that only material and workmanship of the finest quality are to be used. 

All interpretations of specifications shall be made on the basis of this statement. The items 

furnished under this contract shall be new, unused of the latest product in production to commercial 

trade and shall be of the highest quality as to materials used and workmanship. Manufacturer 

furnishing these items shall be experienced in design and construction of such items and shall be 

an established supplier of the item bid. 

 

24.0 SEVERABILITY: 
 

In the event one or more of the provisions contained in these requirements or the specifications 

shall for any reason be held to be invalid, illegal, or unenforceable in any respect, such invalidity, 

illegality, or unenforceability shall not affect any other provision hereof and these requirements or 

the specifications shall be construed as if such invalid, illegal, or unenforceable provision had 

never been contained herein. 

 

25.0 GOVERNING FORMS: 
 

In the event of any conflict between the terms and provisions of these requirements and the 

specifications, the specifications shall govern. In the event of any conflict of interpretation of any 

part of this overall document, Gray County's interpretation shall govern. 

 

26.0 TAX EXEMPT: 
 

Gray County is exempt from state and local sales and use taxes under Section 151.309 of the Texas 

Tax Code. This Contract is deemed to be a separate contract for Texas tax purposes, and as such, 

Gray County hereby issues its Texas Exemption for the purchase of any items qualifying for 

exemption under this Contract. Contractor is to issue its Texas Resale Certificate to vendors and 

subcontractors for such items qualifying for this exemption, and further, contractor should state 

these items at cost. 
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27.0 ENTIRE AGREEMENT: 
 

The Parties agree that this Contract contains all of the terms and conditions of the understanding 

of the parties relating to the subject matter hereof. All prior negotiations, discussions, 

correspondence and preliminary understandings between the parties and others relating hereto are 

superseded by this Contract. By entering into this Contract, the parties do not intend to create any 

obligations, express or implied, other than those specifically set out in this Contract. 

 

28.0 APPLICABLE LAW AND VENUE 
 

This Contract shall be construed under and in accord with the laws of the State of Texas, and all 

obligations of the parties created hereunder are performable in Gray County, Texas, and that venue 

for any litigation arising out of or related to this Contract shall lie solely in the court of appropriate 

jurisdiction located in Gray County, Texas. 

 

29.0 ENCLOSURE: 
 

The following being incorporated herein by reference for all purposes as though fully set forth 

herein word for word. 

 

Enclosure #1 – Roadway Improvements Scope of Work and Specifications  

 

30.0 PRICING: Complete unit pricing form. 

 

31.0 PROJECT DURATION: 
 

Bidder agrees, if awarded the contract, to start the project no earlier than July 12, 2021 and to 

complete all work required by the contract documents by 5:00 pm, September 10, 2021; after 

issuance of a purchase order by the Gray County Auditor’s Office and notice to proceed by the 

Gray County Judge. 

 

32.0 AWARD: 
 

This contract will be awarded to the lowest and best bid. 

 

33.0 TEXAS ETHICS COMMISSION FORM 1295: 
 

33.1 Effective January 1, 2016 all contracts executed by Commissioners Court, 

regardless of the dollar amount, will require completion of Form 1295 "Certificate 

of Interested Parties", per the new Government Code Statute §2252.908. All 

vendors submitting a response to a formal Bid, RFP, SOQ or any contracts, contract 

amendments, renewals or change orders are required to complete the Form 1295 

online through the State of Texas Ethics Commission website. Please visit: 

https://www.ethics.state.tx.us/filinginfo/1295  

 

https://www.ethics.state.tx.us/filinginfo/1295
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33.2 On-line instructions: 

 

33.2.1 Name of governmental entity is to read Gray County 

 

33.2.2 Identification number used by the governmental entity is: 030121 CO-RD3 

 

33.2.3 Description is the title of the solicitation: County Road 3 Improvements 

 

33.3 Apparent low bidder(s) will be required to provide the Form 1295 within three (3) 

calendar days from notification; however, if your company is publicly traded you 

are not required to complete this form. 

 

34.0 STATE LAW REQUIREMENTS FOR CONTRACTS: 
 

The contents of this section are required by Texas Law and are included by County regardless of 

content. 

 

34.1 Agreement to Not Boycott Israel Chapter 2270 Texas Government Code: By 

signature on vendor form, Contractor verifies Contractor does not boycott Israel 

and will not boycott Israel during the term of this Contract. 

 

34.2 Texas Government Code Section 2251.152 Acknowledgment: By signature on 

vendor form, Contractor represents pursuant to Section 2252.152 of the Texas 

Government Code, that Contractor is not listed on the website of the Comptroller 

of the State of Texas concerning the listing of companies that are identified under 

Section 806.051, Section 807.051, or Section 2253.153. 

 

35.0 HUMAN TRAFFICKING: 
 

By acceptance of this contract, Contractor acknowledges that Gray County is opposed to human 

trafficking and that no County funds will be used in support of services or activities that violate 

human trafficking laws 

 

36.0 ADDITIONAL REQUIRED FORMS: 
 

All vendors submitting are required to complete the attached and return with submission: 

 

36.1 Contract Sheet 
 

36.2 W9 Form 
 

36.3 Tax Form/Debt/Residence Certification 
 

36.4 Contractor Acknowledgement of Stormwater Management Program 
 

36.5 No Bid/Proposal/Qualification Form (if applicable) 
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Addendum Acknowledgement Form 

RFP NO.: 030121 CO-RD3 

 

Please acknowledge receipt of all addenda(s) issued with this RFP solicitation by completing this addendum 

acknowledgment form. Initial the box next to each addendum received and sign below. Failure to 

acknowledge addenda(s) may result in bid disqualification. 

This Addendum shall be considered part of the bid documents for the above-mentioned project as though 

it had been issued at the same time. Where provisions of the following supplementary data differ from those 

of the original bid documents, this Addendum shall govern and take precedence.  

Bidders are hereby notified that they shall make any necessary adjustments in their estimates as a result of 

this Addendum. It will be construed that each bidder’s proposal is submitted with full knowledge of all 

modifications and supplemental data specified herein. 

 

Addendum Numbers Received: 

(Check and initial the box next to each addendum received) 

 

Addendum 

Number 
Initials 

1  

2  

3  

4  

5  

6  

7  

 

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. 

Company:  

Printed Name:   

Authorized Signature:  

Date:  
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Contractor References 
 

Reference 1 

Business Name 
 

Address  

City, State, Zip  

Phone  

Email  

Contact Person  

Date Project Completed  

Project Description  

 

Reference 2 

Business Name 
 

Address  

City, State, Zip  

Phone  

Email  

Contact Person  

Date Project Completed  

Project Description  

 

Reference 3 

Business Name 
 

Address  

City, State, Zip  

Phone  

Email  

Contact Person  

Date Project Completed  

Project Description  
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Contract Sheet  
RFP 030121 CO-RD3 

 

THE STATE OF TEXAS 

CITY OF GRAY 

 

This memorandum of agreement made and entered into on the    day of   , 20 , by and between 

Gray County in the State of Texas (hereinafter designated County), acting herein by County Judge Chris Porter, by 

virtue of an order of the Gray County Commissioners Court, and      (company name) 

(hereinafter designated Contractor.) 

 

WITNESSETH:  

The Contractor and the County agree that the bid and specifications for the Construction of Gray County Road 3 

for Gray County CTIF Projects which are hereto attached and made a part hereof, together with this instrument and 

the bond (when required) shall constitute the full agreement and contract between parties and for furnishing the items 

set out and described; the County agrees to pay the prices stipulated in the accepted bid. 

 

It is further agreed that this contract shall not become binding or effective until signed by the parties hereto and a 

purchase order authorizing the items desired and has been issued.   

 

Executed at Pampa, Texas this    day of      20 . 

 

Gray County, Texas 

By:          

County Judge 

 

 

 

By:          

Signature of Contractor 

 

 

 

By:          

Printed Name and Title



Form W•9 
(Rev. October 2018) 
Department of the Treasury 
Internal Revenue Service 

Request for Taxpayer 
Identification Number and Certification 

► Go to www.irs.gov/FormW9 for instructions and the latest information. 

1 Name (as shown on your income tax return). Name is required on this line; do not leave this llne blank. 

2 Business name/disregarded entity name , if different from above 

C') a, 3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the 
gi following seven boxes. 

§ D Individual/sole proprietor or 
Iii :!!

single-member LLC 
D C Corporat ion D S Corporation D Partnership D Trust/estate 

C. 0 

� i; 0 Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ►-- --
5 2 Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check 
_5 i! LLC if the LLC is class ified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is 
... - another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that 
ll. � is disregarded from the owner should check the appropriate box for the tax classification of its owner. 

Give Form to the 

requester. Do not 

send to the IRS. 

4 Exemptions (codes apply only to 
certain entities, not individ uals; see 
instructions on page 3): 

Exempt payee code (if any) - ---

Exemption from FATCA reporting 
code (if any) 

(Applies to accounts maintained outside /he U.S.) � D Other (see instructions) ► 
i 1-'S=A=-d-d-re_s _s""'(n'""u-m_b _e -r,-s -tr -ee_ t _, a'-n_d _ a_p _t_- o_r _s _u -

ite_ n_o_.)_S,...e-e -
in- s-tr-u -ct- io_n _s __ ------------...-,,R-

eq
_u_e_s-te-r',...s_n_a_m_e...,a-n""'d-a""'dd""'"r_e_

ss
_(,...o-pt""'"lo_n_a""

I) _____ _ 

(/),__ ________________________________ ___, 6 City , state, and ZIP code 

7 List account r,umber(s) here (optionaQ 

Taxpayer Identification Number (TIN) 
Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid 
backup withholding. For individuals, this Is generally your social security number (SSN). However, for a 
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other 
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a 
TIN, later. 

I Soclal SG(lurity number I 

[II] -[I] -I I I I I 
or 

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and 
Number To Give the Requester for guidelines on whose number to enter. 

[ Employer identification number 

Certification 
Under penalties of perjury, I certify that: 

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue

Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am
no longer subject to backup withholding; and

3. I am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because 
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, 
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments 
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part 11, later. 

Sign 
Here 

Signature of 
U.S. person ► 

General Instructions 
Section references are to the Internal Revenue Code unless otherwise 
noted. 

Future developments. For the latest information about developments 
related to Form W-9 and its instructions, such as legislation enacted 
after they were published, go to www.irs.gov/FormW9. 

Purpose of Form 
An individual or entity (Form W-9 requester) who is required to file an 
information return with the IRS must obtain your correct taxpayer 
identification number (TIN) which may be your social security number 
(SSN), individual taxpayer identification number (ITIN), adoption 
taxpayer identification number (ATIN), or employer identification number 
(EIN), to report on an information return the amount paid to you, or other 
amount reportable on an information return. Examples of information 
returns include, but are not limited to, the following. 

• Form 1099-INT (interest earned or paid)

Cat. No. 10231X 

Date ► 

• Form 1099-DIV (dividends, including those from stocks or mutual 
funds) 

• Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds)

• Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers)

• Form 1 099-S (proceeds from real estate transactions)

• Form 1099-K (merchant card and third party network transactions)

• Form 1098 (home mortgage interest), 1098-E (student loan interest),
1098-T (tuition)

• Form 1099-C (canceled debt)

• Form 1099-A (acquisition or abandonment of secured property) 

Use Form W-9 only if you are a U.S. person (including a resident 
alien), to provide your correct TIN. 

If you do not return Form W-9 to the requester with a TIN, you might 
be subject to backup withholding. See What is backup withholding, 
later. 

Form W-9 (Rev. 10-2018) 
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Job No.:     

Tax Form/Debt/Residence Certification  
(for Advertised Projects) 

 

Taxpayer Identification Number (T.I.N):  

Company Name submitting Bid/Proposal:  

Mailing Address:  

Are you registered to do business in the State of Texas?   Yes     No 

If you are an individual, list the names and addresses of any partnership of which you are a general partner or any 

assumed name(s) under which you operate your business 

 

 

I. Property:  List all taxable property in Gray County owned by you or above partnerships as well as any d/b/a 

names.  Include real and personal property as well as mineral interest accounts.  (Use a second sheet of paper 

if necessary.) 

Gray County Tax Acct. No.*  Property address or location** 

   

   

   

   

* This is the property account identification number assigned by the Gray County Appraisal District. 

** For real property, specify the property address or legal description.  For business personal property, specify the address 

where the property is located.  For example, office equipment will normally be at your office, but inventory may be stored 

at a warehouse or other location. 

II. [County] County Debt – Do you owe any debts to [County] County (taxes on properties listed in I above, 

tickets, fines, tolls, court judgements, etc.)? 

 

  Yes   No  If yes, attach a separate page explaining the debt.  

III. Residence Certification – Pursuant to Texas Government Code §2252.001 et seq. as amended, Gray County 

requests Resident Certification.  §2252.001 et seq. of the Government Code provides some restrictions on the 

awarding of governmental contracts; pertinent provisions of §2252.001 are stated below: 

 

(3) “Nonresident bidder” refers to a person who is not a resident. 

 

(4) “Resident bidder” refers to a person whose principal place of business is in this state, including a contractor 

whose ultimate parent company or majority owner has its principal place of business in this state. 

I certify that      is a Resident Bidder of Texas as defined in Government Code 

§2252.001. [Company Name] 
   

I certify that      is a Nonresident as defined in Government Code §2252.001 and our  
 [Company Name] 

principal place of business is     . 
 [City and State] 
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Mandatory Form 
 

Contractor Acknowledgement of Stormwater Management Program 
 

I hereby acknowledge that I am aware of the stormwater management program and standard operating 

procedures developed by Gray County in compliance with the TPDES General Permit No. TXR040000.  I 

agree to comply with all applicable best management practices and standard operating procedures while 

conducting my services for Gray County.  I agree to conduct all services in a manner that does not introduce 

illicit discharges of pollutants to streets, stormwater inlets, drainage ditches or any portion of the drainage 

system.  The following materials and/or pollutant sources must not be discharged to the drainage system as 

a result of any services provided: 

 

1. Grass clippings, leaves, mulch, rocks, sand, dirt, or other waste materials resulting from 

landscaping activities, (except those materials resulting from ditch mowing or maintenance 

activities) 

2. Herbicides, pesticides and/or fertilizers, (except those intended for aquatic use) 

3. Detergents, fuels, solvents, oils and/or lubricants, other equipment and/or vehicle fluids,  

4. Other hazardous materials including paints, thinners, chemicals, or related waste materials,  

5. Uncontrolled dewatering discharges, equipment and/or vehicle wash waters, 

6. Sanitary waste, trash, debris, or other waste products 

7. Wastewater from wet saw machinery,  

8. Other pollutants that degrade water quality or pose a threat to human health or the environment. 

 

Furthermore, I agree to notify Gray County immediately of any issue caused by or identified by: 

 

              

(Company/Contractor) 

 

that is believed to be an immediate threat to human health or the environment. 

 

 

             

Contractor Signature        Date 

 

 

 

         

Printed Name 

 

 

 

         

Title 
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No Bid/Proposal/Qualifications Form 
 

Bid/RFP/RFQ Number:       

 
Vendor’s not responding to this solicitation are requested to complete and submit this form to: 

Judge Chris Porter, Gray County Judge 205 N. Russell Pampa, Texas 79065 chris.porter@graycch.com  
 

Please provide your purpose for not responding to this solicitation. 
 

 Project size is too large. 

 Project size is too small. 

 Unable to obtain required bonding. 

 Unable to obtain required insurance. 

 Not within the scope of our expertise. 

 Not equipped to compete this project. 

 Can supply item, but it is not competitive. 

 Not enough time to respond to this solicitation. 

 Do not desire to remain on your notification list. 

 Cannot supply item/service by the delivery/completion date. 

 
Do not provide this type of product.  Please remove us from your notification list for this 

solicitation. 

 Not interested in this type of project.   Explain:  

 Cannot comply with specifications. Explain:  

 Other  

Please complete the below information: 

Company Name:  

Mailing Address:  

Physical Address:  

City:  

State & Zip Code:  

Name of Signatory:  

Title of Signatory:  

Signature:  

mailto:chris.porter@graycch.com
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****************************************************************************************** 

Contractor’s Affidavit of Payment of Debts and Claims and 

Partial & Conditional Waiver of Lien 

****************************************************************************************** 

State/Province of 

) ss. 

County of 

(“Contractor”), hereby certifies that, except as listed below, all laborers and 

subcontractors employed by it, and all suppliers or materialmen from which it has acquired materials incorporated 

into the project and any lien or bond claimant relating to the undersigned's work have been paid their respective 

portion of prior payments and that none of such laborers, subcontractors, suppliers, materialmen, or claimant have 

any claim against Gray County (“Owner”), for damages arising in any manner in connection with the performance 

of the Gray County Road 3 Improvements through    , for which Contractor, or the Owner or its 

property, might in any way be held responsible. Contractor further certifies that it has obtained and furnished to 

Gray County an Affidavit of Payment of Debts and Claims and Partial & Conditional Waiver of Lien from each of 

Contractor’s subcontractors and major material or equipment suppliers furnishing labor or materials for this project. 

Exceptions:       .  

The undersigned further certifies that, upon receipt by the undersigned the sum of 

, which sum, if in the form of a 

check, shall be payable to the undersigned contractor, and when said check has been properly endorsed by all payees 

and has been paid by the bank upon which it is drawn, the undersigned shall have received payment in the amount 

of   

 and this document shall become effective to waive and 

release any and all mechanic’s lien, construction lien, construction legal hypothec and any similar lien, stop notice, 

or bond rights the undersigned has or may hereafter have in connection with the aforementioned project and all 

other claims the undersigned may now or hereafter have against Contractor and/or the Owner and/or its property 

for all materials and equipment furnished, for all work, labor, and services performed, and for all known or unknown 

indebtedness and claims against Contractor and/or the Owner through    

 for said project or related to the contract pursuant to which contractor’s work was furnished. 

(Contractor) 

By: 

(Signature) 

(Name of individual signing document) 

(Title of individual signing document) 

Subscribed and sworn to before me this day of , 20 . 

Notary Public or Commissioner of Oath 

[Notary Seal] 
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****************************************************************************************** 

Contractor’s Affidavit of Payment of Debts and Claims and 
Final & Conditional Waiver of Lien 

****************************************************************************************** 

State/Province of 

) ss. 

County of 

 (“Contractor”), hereby certifies that, except as listed below, the 

undersigned has paid in full or has otherwise satisfied all obligations for all materials and equipment furnished, for 

all work, labor, and services performed, and for all indebtedness and claims against Gray County (“Owner”), for 

damages arising in any manner in connection with the performance of the Gray County Road 3 Improvements 

for which Contractor, or the Owner or its property, might in any way be held responsible.  Contractor further certifies 

that it has obtained and furnished to Gray County an Affidavit of Payment of Debts and Claims and Final & 

Unconditional Waiver of Lien from each of Contractor’s subcontractors and major material or equipment suppliers 

furnishing labor or materials for this project. Exceptions:   

Upon receipt by the undersigned of the sum of 

, (and if paid by check payable to the undersigned 

contractor, when said check has been properly endorsed by all payees and has been paid by the bank upon which it 

is drawn) the undersigned shall have received payment in the amount of  

, and this 

document shall become effective to waive and release any and all mechanic’s lien, construction lien, construction 

legal hypothec or similar lien, stop notice, or bond rights the undersigned has or may hereafter have with respect to 

the aforementioned project and all other claims the undersigned may now or hereafter have against Contractor and 

the Owner and its property for said project or related to the subcontract described above. 

(Contractor) 

By: 

(Signature) 

(Name of individual signing document) 

(Title of individual signing document) 

Subscribed and sworn to before me this day of , 20 . 

Notary Public or Commissioner of Oath 

[Notary Seal] 
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Change Order Form 

Contractor          PO#       

Date of Contract       

Today’s Date       

Job #       

In regard to the above mentioned contract, Gray County hereby authorizes, and the contractor 

agrees, to the following work order changes: 
 

      

 

 

 

 

 

 

 

  

Additional charges for the above mentioned changes shall not exceed $       

 

      

 

      

Gray County Representative  Date 

      

 

      

Signature of Contractor  Date 

 

 





Client:  Gray County 
Project: County Road 3 Improvements 
Document: Roadway Improvements Scope of Work and Specifications 

Ref: ORE20-029   
Rev. 1, 04/2021 

Page 1 of 10 

 

Open Range® Engineering Services, PLLC is a registered engineering firm in Texas (Firm Number F-5531)  

 
 

Roadway Improvements and Intersection Scope of Work and Specifications 
 
1. General 
 

1.1 The contractor shall provide and pay for all labor, materials, tools, equipment, utilities, 
transportation, supervision, temporary storage containers, security, restroom facilities, traffic 
control signage, and all other facilities and services to complete the project as specified 
within the following scope of work and specifications. 
 

1.2 The contractor shall submit to Gray County (Owner) for Project Bid A and to Keystone Tower 
Systems for Project Bid B, for the construction and improvements of County Road 3 from 
US 60 to SH 152 and the intersection of County Road 3 with SH 152 as described in this 
SOW, specifications, and attached drawings.  
1.2.1 All construction oversight for both project bids is to be managed by the on-site 

representative for Gray County and both projects are to be constructed as one 
project. Payment for each project bid will be based upon quantities listed in the 
attached bidding documents and paid for by the respective parties for each project 
bid. 

 
1.3 The Scope of Work (SOW) for the construction and improvements to the road include but 

are not limited to the following: 
1.3.1 Initial surface clearing and preparations 
1.3.2 Reclamation of existing asphalt pavement & road base 
1.3.3 Road base stabilization 
1.3.4 Site erosion control and stabilization 
1.3.5 Installation of asphalt surface course 
1.3.6 Roadway signage 
1.3.7 Construction Traffic Control 

 
1.4 All construction and specifications shall adhere to standards and practices set forth by the 

applicable sections of the latest editions of the following: Texas Department of 
Transportation (TxDOT) Standard Specifications for Construction and Maintenance of 
Highways, Streets, and Bridges; the American Society for Testing and Materials Standards 
(ASTM); TxDOT Test Procedures; TxDOT Pavement Manual. 
 

1.5 The estimated quantities shown on the plans and bid sheets are for use in comparing bids. 
Gray County reserves the right to change these items as needed to complete the project. 
 

1.6 Contractor to verify all extents of construction, quantity of materials, traffic control 
procedures, and testing requirements with owner and owner’s representative prior to 
construction of the project. 

 

1.7 Contractor to provide required submittals to the owner prior to construction. Submittals to 
include but not limited to material technical data, tested properties, mix designs, etc. 

 

1.8 Contractor to provide onsite quality assurance of materials through required onsite testing 
and monitoring of construction materials and the overall construction project.  Contractor to 



Client:  Gray County 
Project: County Road 3 Improvements 
Document: Roadway Improvements Scope of Work and Specifications 

Ref: ORE20-029   
Rev. 1, 04/2021 

Page 2 of 10 

 

Open Range® Engineering Services, PLLC is a registered engineering firm in Texas (Firm Number F-5531)  

 
 

communicate with the owner’s representative for approval of final product quality and 
acceptance.  

 

1.9 Contractor, at their own expense, shall take every precaution to protect against injuries to 
persons or damage to properties, by storing equipment, materials, and supplies at the 
project site in an orderly fashion. Before the final payment, the contractor shall remove all 
surplus material, false work, temporary structures, and debris of every nature resulting from 
their operation and restore the site to its best original and orderly state. 

 

1.10 Contractor to coordinate with owner’s representative for design changes, construction 
scheduling, payment processing, and final acceptance of all materials and quantities. 

 

1.11  See attached drawings: 
1.11.1 Roadway Improvements: 20-029-C001, 20-029-C002, and 20-029-C101. 
1.11.2 Intersection Improvements: 20-029-V001, 20-029-V101, 20-029-V102 

 

2. Products and Materials 
 
2.1. Asphalt Materials 

2.1.1. All cement treated base material is to be in accordance with TxDOT Standards 
Item 275 or Item 276, TxDOT Special Specification 3089, and TxDOT Pavement 
Manual Table 5-6. 

2.1.2. Asphalt cement material is to be AC-20. 
2.1.3. Prime coat used is to be a MC-250 material or equivalent. 
2.1.4. Tack coat used is to be a SS-1H, CSS-1H material or equivalent. 
2.1.5. All aggregates to be in accordance with TxDOT Item 340, 340.2.1.1 for coarse 

aggregates, Item 340.2.1.3 for fine aggregates, and Item 340.2.2 for mineral 
aggregates. 

2.1.6. All surface coarse aggregate is to be in accordance with TxDOT Item 302.2.1 
“Type D” 

 
2.2. Concrete Materials 

2.2.1. All concrete to be used on the project is to be in accordance with TxDOT Item 360.2.1 
Class P with a 28-day cure compressive strength of 4,000 psi. 

2.2.2. All reinforcing steel used on project to have a minimum tensile strength of 36 ksi. 
2.2.3. All sub-base for concrete paving is to be in accordance with TxDOT Item 247.2.1 

Grade 2. 
 

2.3. Base and Subbase Materials 
2.3.1. All sub-base material to be used if required is to be in accordance with TxDOT Item 

247.2.1 Grade 2. 
2.3.2. All cement treated base to be installed with TxDOT Standards Item 275 
2.3.3. All full depth reclamation materials and methods are to follow the TxDOT Pavement 

manual, Chapter 7.5 and TxDOT Special Specification 3052. 
2.3.4. The final six (6) inch lift of all sub-base material is to be mixed with 6% Portland 

Cement and compacted to 98% standard proctor test to stabilize the subbase prior 
to asphalt surface course. 
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2.4. Roadway Signs 
2.4.1. Contractor to verify with owner signing requirements for the project prior to 

construction and installation.  Minimum design requirements for signs are to be in 
accordance with TxDOT Item 636 and 644 

2.4.2. Contractor to provide a stop sign to be located at Gray County Road 3 intersection 
with SH 152. Stop sign should be removable to allow for oversized loads to pass 
through the intersection and then be reinstalled. Contractor to provide submittal data 
for the proposed stop sign prior to construction and installation. 

 
2.5. Pavement Markings 

2.5.1. Contractor to verify with owner, pavement marking material requirements for the 
project prior to construction and installation.  Minimum design requirements for 
pavement markings are to be in accordance with TxDOT Item 666. 

 
2.6. Water 

2.6.1. All water used on the construction project is to be reasonably clean and free of oils, 
vegetation, salts, acids, and alkali materials. 

2.6.2. All water sources used other than standard domestic water supplies, shall be 
approved by the owner. 

2.6.3. Any reclaim water used on the project must be appropriate tanks or containers 
marked with “non-potable” water. 

 
2.7. Equipment 

2.7.1. All equipment used for the construction of the project shall conform to the TxDOT 
Standards Specifications for each appropriate item of the construction. 

 

3. Execution of Work 
 
3.1 General 

 
3.1.1 Contractor is responsible for contacting utility location services prior to construction 

of the project.   
 

3.1.2 The equipment to be used for the recycling, stabilization, re-surfacing, and 
intersection construction shall include but is not limited to the following: 
3.1.2.1 Recycling Unit: Contractor to submit specifications for recycling unit to be 

used to remove the surface course and partial base course of the roadway. 
Unit should be a self-propelled unit with a variable speed rotor. Contractor 
to submit cut width, minimum cut depth, and number of cutting teeth. 

3.1.2.2 Asphalt Paving Equipment: Contractor to submit a list and specifications 
for any equipment used for installation of the cement base course and the 
asphalt surface course.   

3.1.2.3 Earthwork Equipment: Contractor to submit a list and specifications for any 
earthwork equipment used for the construction of the shoulders, driveway 
entrances, intersection subgrade etc. 

3.1.2.4 Watering & Dust Control Equipment: Contractor to submit a list and 
specifications for any equipment used for watering and dust control for the 
construction of the project. 
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3.1.3 Erosion Control 
3.1.3.1 Under the provisions set forth by the Texas Commission on Environmental 

Quality (TCEQ), a Storm Water Pollution Prevention Plan (SW3P) is not 
required for projects that disturb less than one (1) acre.  It is expected that 
less than one (1) acre will be disturbed during the construction of this 
project. 

3.1.3.2 Contractor is responsible to contain and control any potential 
environmental runoff and contamination hazards on the construction 
project.  Including but not limited to the use of silt fencing, containment 
berms, etc.  

3.1.3.3 Contractor will be responsible to provide separate storm water controls for 
any applicable site used for staging and preparation of materials and 
submit those provisions as require to the TCEQ. 

 
3.1.4 Traffic Control 

3.1.4.1 Contractor to coordinate traffic control to accommodate local access to 
businesses and private property serviced by County Road 3. Access to be 
provided from either SH 152 or US 60.   

3.1.4.2 Contractor is to provide a traffic control plan to the Owner prior to start of 
construction. 

3.1.4.3 Contractor to provide all traffic control devices. Traffic control signs and 
devices are to be in accordance with TxDOT temporary traffic control 
requirements as outlined in the Texas Manual on Uniform Traffic Control 
Devices. 
 

3.1.5 Detours and Road Closures 
3.1.5.1 Detours and road closures may be necessary to maintain traffic operations 

at acceptable levels of service during construction. Detours may include 
rerouting traffic to existing parallel routes or limiting construction and public 
traffic to a single lane. Should the contractor choose to close County Road 
3 to through traffic, contractor is responsible for the following: 

3.1.5.2 Contractor is to develop a final detour and sequence of construction plan 
with the Owner’s representative.  In choosing an existing detour route 
consider the amount of traffic, duration, road condition, bridges and load 
limit concerns, and impacts to emergency services and the traveling public. 

3.1.5.3 Contractor is to work with the Owner’s representative in notifying local 
governments, businesses, emergency services, property owners, school 
districts and the postal service. 

3.1.5.4 Contractor is to provide and place all signs required on SH 152, clearly 
indicating the temporary detour route. 

3.1.5.5 Contractor is to provide and place all signs required on the detour route. 
 

3.2 Construction Methods 
 

3.2.1 Station 0+00 to 80+00: 
3.2.1.1 Contractor is to clear the existing pavement of loose materials, debris, and 

any vegetation prior to placement of new asphalt surface course overlay. 
3.2.1.2 Contractor to place prime coat as specified in section 2.1.3 at a rate ranging 

from 0.2 to 0.5 gallon per square yard of surface. 
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3.2.1.3 Contractor to place the asphalt surface course in one (1) layer of 
compacted two (2) inch asphalt as specified section 2.1. Contractor to 
immediately compacted each layer after placement. Initial compacting to 
be done by steel-wheeled tandem roller or a pneumatic-tired roller following 
behind the pavement machine.  Intermediate and final rolling may be 
completed with a pneumatic-tired roller. Final rolling should eliminate any 
remaining marks from previous rolling.  

3.2.1.4 Contractor to coordinate with owners of asphalt entrances to County 
Road 3 and blend and transition new asphalt roadway surface with existing 
asphalted private entrances.  All asphalt used is to be in accordance with 
the design requirements and should have a minimum thickness of two (2) 
inches of compacted asphalt. Place prime coat in as specified in 2.1.3 
between existing asphalt and new transition asphalt. Contractor to clean all 
surface after final grading and construction. 

3.2.1.5 Contractor to coordinate work with Owner to re-grade the shoulders after 
completion of the surface course.  Contractor to use approve topsoil to 
bring dirt shoulders up to the level of the new surface course.  Contractor 
to clean the roadway upon completion of shoulder rework.  

3.2.1.6 Contractor to coordinate work with Owner to use subbase material as 
stated in the design requirements to blend and transition new asphalt 
roadway surface with existing gravel/dirt private entrances and county 
roads. All transitions are to be compacted as per TxDOT and County 
specifications. 

3.2.1.7 Contractor to provide testing of all materials used and placed on the project.  
Contractor to follow guidelines set forth by the TxDOT Testing Procedures 
for all testing of the subbase, base, and surface materials. 

3.2.1.8 Final approval and acceptance of all work completed on the roadway 
project will be approved by the Owner’s representative and the Owner. 

 
3.2.2 Station 80+00 to 128+00: 

3.2.2.1 For items 3.2.2.2 through 3.2.2.6, contractor is to provide all labor and 
materials to complete the reclamation of the existing pavement according 
to the quantities in the provided bidding document as an optional cost to 
the Owner.  Contractor is to allow the items listed above to be removed 
from the contracted documents and the items to be performed by the 
Owner if requested by the owner. 

3.2.2.2 Contractor/Owner is to clear the existing pavement of loose materials, 
debris, and any vegetation prior to reclamation of the existing asphalt 
pavement and base material. 

3.2.2.3 Contractor/Owner to mill and reclaim in place a minimum thickness of 
eight (8) inches of the existing roadway and base material.  

3.2.2.4 Contractor/Owner to stabilize the reclaimed roadway material with a 6% 
cement treatment.  Cement treatment is permitted to be applied via 
powdered spread or slurry application.  Contractor to ensure proper 
weather conditions prior to powered spread of the cement treatment. 

3.2.2.5 Contractor/Owner is to mix the cement treatment into the reclaimed road 
base with the reclaiming machine. Contractor to add water as required to 
meet the minimum optimum moisture requirement for the soil. 

3.2.2.6 Contractor/Owner to grade and compact the mixed cement treated road 
base as specified to reshape the road to the profile shown in the attached 
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drawings.  All base material is to be compacted to a minimum compaction 
of 98% standard proctor test and should be proof rolled for deficiencies 
prior to acceptance of final compaction. Any areas of deficiencies should 
be recompacted to meet the final compaction requirements. 

3.2.2.7 Contractor to place prime coat as specified in section 2.1.3 at a rate ranging 
from 0.2 to 0.5 gallon per square yard of surface after the road reclamation 
has received the final grading and compaction tests. 

3.2.2.8 Contractor to place the asphalt surface course in two layers of compacted 
two (2) inch asphalt as specified in section 2.1, for a total of four (4) inches 
of compacted asphalt. Contractor to immediately compact each layer after 
placement. Initial compacting to be done by steel-wheeled tandem roller or 
a pneumatic-tired roller following behind the pavement machine.  
Intermediate and final rolling may be completed with a pneumatic-tired 
roller. Final rolling should eliminate any remaining marks from previous 
rolling.  

3.2.2.9 Contractor to coordinate with owners of asphalt entrances to County 
Road 3 and blend and transition new asphalt roadway surface with existing 
asphalted private entrances.  All asphalt used is to be in accordance with 
the design requirements and should be a minimum of three (3) inches of 
compacted asphalt. Place prime coat in as specified in 2.1.3 between 
existing asphalt and new transition asphalt. Contractor to clean all surfaces 
after final grading and construction. 

3.2.2.10 Contractor to ensure a smooth grade change transition if necessary, 
dependent upon final onsite elevations, at station 80+00 where the two (2) 
inch overlay joins with the reclaimed and overlayed road. 

3.2.2.11 Contractor to coordinate work with Owner to re-grade the shoulders after 
completion of the surface course.  Contractor to use approved topsoil to 
bring dirt shoulders up to the level of the new surface course.  Contractor 
to clean the roadway upon completion of shoulder rework.  

3.2.2.12 Contractor to coordinate work with Owner use subbase material as stated 
with the design requirements to blend and transition new asphalt roadway 
surface with existing gravel/dirt private entrances and county roads. All 
transitions are to be compacted as per TxDOT and County specifications. 

3.2.2.13 Contractor to provide testing of all materials used and placed on the project.  
Contractor to follow guidelines set forth by the TxDOT Testing Procedures 
for all testing of the subbase, base, and surface materials. 

3.2.2.14 Final approval and acceptance of all work completed on the roadway 
project will be approved by the Owner’s representative and the Owner. 

 
3.2.3 Station 128+00 to 130+00: County Road 3 to SH 152 Intersection. 

3.2.3.1 For items 3.2.3.2 through 3.2.3.6, contractor is to provide all labor and 
materials to complete the reclamation of the existing pavement according 
to the quantities in the provided bidding document as an optional cost to 
the Owner.  Contractor is to allow the items listed above to be removed 
from the contracted documents and the items to be performed by the 
Owner if requested by the Owner. 

3.2.3.2 Contractor/Owner is to clear the existing pavement of loose materials, 
debris, and any vegetation prior to reclamation of the existing asphalt 
pavement and base material. 
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3.2.3.3 Contractor/Owner to mill and reclaim in place a minimum thickness of eight 
(8) inches of the existing roadway and base material.  

3.2.3.4 Contractor/Owner to stabilize the reclaimed roadway material with a 6% 
cement treatment.  Cement treatment is permitted to be applied via 
powdered spread or slurry application.  Contractor to ensure proper 
weather conditions prior to powered spread of the cement treatment. 

3.2.3.5 Contractor/Owner is to mix the cement treatment into the reclaimed road 
base with the reclaiming machine. Contractor to add water as required to 
meet the minimum optimum moisture requirement for the soil. 

3.2.3.6 Contractor/Owner to grade and compact the mixed cement treated road 
base as specified to reshape the road to the profile shown in the attached 
drawings.  All base material is to be compacted to a minimum compaction 
of 98% standard proctor test and should be proof rolled for deficiencies 
prior to acceptance of final compaction. Any areas of deficiencies should 
be recompacted to meet the final compaction requirements. 

3.2.3.7 Contractor/Owner is to regrade existing drainage channels, install new 
subgrade, and install base materials according to these design 
specifications and as shown on the intersection design drawings. 
Contractor/Owner is to install all materials in no greater than six (6) inch 
lifts and to be compacted to the minimum specifications as stated in 3.2.3.6. 

3.2.3.8 Contractor to place prime coat as specified in section 2.1.3 at a rate ranging 
from 0.2 to 0.5 gallon per square yard of surface after the road reclamation 
has received the final grading and compaction tests. 

3.2.3.9 Contractor to place the asphalt surface course in two layers of compacted 
two (2) inch asphalt as specified section 2.1, for a total of four (4) inches of 
compacted asphalt. Contractor to immediately compacted each layer after 
placement. Initial compacting to be done by steel-wheeled tandem roller or 
a pneumatic-tired roller following behind the pavement machine.  
Intermediate and final rolling may be completed with a pneumatic-tired 
roller. Final rolling should eliminate any remaining marks from previous 
rolling.  

3.2.3.10 Contractor/Owner to coordinate the closing of County Road 3 with the work 
performed for the improvements to County Road 3 as stated in section 
3.2.2.  

3.2.3.11 Contractor to coordinate work with Owner to re-grade the shoulders after 
completion of the surface course.  Contractor to use approve topsoil to 
bring dirt shoulders up to the level of the new surface course.  Contractor 
to clean the roadway upon completion of shoulder rework.  

3.2.3.12 Contractor to provide testing of all materials used and placed on the project.  
Contractor to follow guidelines set forth by the TxDOT Testing Procedures 
for all testing of the subbase, base, and surface materials. 

3.2.3.13 Final approval and acceptance of all work completed on the roadway 
project will be approved by the Owner’s representative and the Owner. 

 
3.2.4 Contractor to coordinate with Owner’s Representative and Owner to determine 

possible work items that can performed by the county to assist with cost savings to 
the project. 
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3.3 Payment for Construction 
 

3.3.1 All payments for work completed on the project will be paid according to each project 
bid as provided. All payments will be processed, reviewed, and approved by Owner’s 
agent prior to submission of payment invoice to Owner and to Keystone Tower 
Systems for final payment.   
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Gray County, TX 
County Road 3 

2021 Mill and Overlay Project 
 

Project Bid A – Gray County 
Quantities and Bidding Sheet 

MUST INCLUDE 6 COPIES WITH PACKET 
 

Item Description     QNTY:   Unit:    Unit Price            Total: 

1. Mobilization        1    LS    ________      ________ 

2. Full Depth Reclamation (FDR)(8” Depth)* 13,350    SY    ________      ________ 

3. Cement (6%)*     190    TN    ________      ________ 

4. Site Grading and Excavation*   1,000    CY    ________      ________ 

5. Asphalt Surface Course (4”)    3,350    TN    ________      ________ 

6. Flex Pave. Struct. Repair (2”-6” Depth) 1,100    SY    ________      ________ 

7. Asphalt Surface Course (2”)    2,400    TN    ________      ________ 

8. Asphalt Surface Private Entrances     50    TN    ________      ________ 

9. Traffic Control        1    LS    ________      ________ 

TOTAL BID PRICE:        ________ 

*Optional items to performed by either contractor or Owner.  See attached SOW.* 

 
____________________________    __________________ 
Contractor’s Representative     Date    
(Signed with bid) 
 
 
____________________________    __________________ 
Owner or Owner’s Representative    Date    
(Signed with project contracts) 
 
By signing this document, you are hereby assuring the agreement to the quantities and pricing as 
stated in the above bidding sheet.  Contractor is responsible for extra quantities and expenses 
unless previously approved by the Owner.   
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Gray County, TX 
County Road 3 

2021 Mill and Overlay Project 
 

 Project Bid B – Keystone Tower Systems 
Quantities and Bidding Sheet 

MUST INCLUDE 6 COPIES WITH PACKET 
 
 

Item Description     QNTY:   Unit:    Unit Price            Total: 

1. Full Depth Reclamation (FDR)(8” Depth)*   30    SY    ________      ________ 

2. Cement (6%)*        2    TN    ________      ________ 

3. Site Grading and Excavation*    600    CY    ________      ________ 

4. Asphalt Surface Course (4”)     305    TN    ________      ________ 

5. Traffic Control           1    LS    ________      ________ 

TOTAL BID PRICE:        ________ 

*Optional items to performed by either contractor or Owner.  See attached SOW.* 

 
____________________________    __________________ 
Contractor’s Representative     Date    
(Signed with bid) 
 
 
____________________________    __________________ 
Keystone Towers’ Representative    Date    
(Signed with project contracts) 
 
By signing this document, you are hereby assuring the agreement to the quantities and pricing as 
stated in the above bidding sheet.  Contractor is responsible for extra quantities and expenses 
unless previously approved by the Owner and Keystone Tower Systems.  
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GENERAL NOTES:
1. CONTRACTOR TO VERIFY ALL SITE MEASUREMENTS PRIOR TO

CONSTRUCTION. SEE V-101 FOR SITE DIMENSIONS.
2. CONTRACTOR TO COORDINATE WITH GRAY COUNTY AND KEYSTONE

TOWER SYSTEMS FOR THE CONSTRUCTION OF THE ASPHALT PAVING OF
THE NEW INTERSECTION WIDENING.

3. CONTRACTOR TO PROVIDE OPTIONAL BID TO UTILIZE GRAY COUNTY FOR
THE CONSTRUCTION OF ALL SITE GRADING AND COMPACTION OF THE
SUBGRADE MATERIALS.

4. CONTRACTOR TO CONSTRUCT ALL INTERSECTION PAVING IN
ACCORDANCE WITH THE DESIGN AND SPECIFICATIONS PROVIDED IN THE
SCOPE OF WORK FOR THE ROADWAY AND INTERSECTION
IMPROVEMENTS.

5. ALL ESTIMATED QUANTITIES ARE PROVIDED IN THE ATTACHED SCOPE OF
WORK FOR EACH PROJECT BID.  PROJECT BID A IS TO BE PAID FOR BY
GRAY COUNTY AND PROJECT BID B IS TO BE PAID FOR BY KEYSTONE
TOWER SYSTEMS.

6. CONTRACTOR TO PROVIDE A STOP SIGN FOR NEW INTERSECTION.  STOP
SIGN IS REQUIRED TO BE REMOVABLE FOR OVERSIZE LOADS PASSING
THROUGH THE INTERSECTION. CONTRACTOR TO SUPPLY SUBMITTAL
DATA FOR SIGN PRIOR TO CONSTRUCTION. ALL SIGNS SHALL COMPLY
WITH TXDOT STANDARDS AND SPECIFICATIONS. PAYMENT FOR SIGNS
WILL BE THROUGH THE TRAFFIC CONTROL BID ITEM LISTED IN THE
BIDDING DOCUMENTS FOR PROJECT BID B.

7. CONTRACTOR TO COORDINATE WITH GRAY COUNTY AND KEYSTONE
TOWER SYSTEMS FOR THE OPTION TO INSTALL ROADWAY STRIPING AND
MARKING FOR THE INTERSECTION LANES AND STOP LINES.

STATE HIGHWAY 152 SAW CUT AND REMOVE AREA AS REQUIRED TO
ALLOW FOR TIE IN OF NEW ASPHALT RADIUS WITH
EXISTING HIGHWAY SHOULDER.
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210.75' FENCE CORNER SET BACK

MAINTAIN ORIGINAL
FLOW DIRECTION OF
DRAINAGE DITCH.

SECTION "A-A" ROADWAY SECTION

EIGHT (8) INCHES MIN. DEPTH OF
RECLAIMED ASPHALT ROADWAY AND
EXISTING SUBGRADE, STABILIZED WITH 6%
PORTLAND CEMENT.

SCALE: N.T.S

3:1(H:V)

VARIES (8'-0" MIN.)24'-0" ORIGINAL ROADWAY 4'-0"4'-0"

2'-0"
FOUR (4) INCHES NEW COMPACTED
ASPHALT OVERLAYADD TOP SOIL TO LEVEL

WITH TO SURFACE COURSE

VARIES

CL

0'-0" TO 200'-0"

REMOVE EXISTING MATERIAL A MINIMUM
OF 18 INCHES BELOW BOTTOM OF
SURFACE COURSE.  COMPACT NEW BASE
MATERIAL AS SPECIFIED IN SCOPE OF
WORK (SECTION 3.2.3.7). COMPACT
MATERIAL IN 6" LIFTS TO ACHIEVE FINAL
DEPTH. (TYPICAL EACH SIDE)

1% SLOPE MIN.

RE-GRADE DRAINAGE CHANNEL
TO ALLOW FOR DRAINAGE FLOW
TO CONTINUE IN EXISTING
DIRECTIONS. SEE V-001 FOR
DRAINAGE DIRECTION

INTERSECTION LAYOUT
SCALE: 1" = 30'-0"

SEE NOTE 5

EXISTING ROAD SUBBASE AND ORIGINAL
SOIL TO REMAIN AS IS.

AREA PAID FOR UNDER
PROJECT BID B.

3
2

'-0
"

6
'-0

"

AREA PAID FOR UNDER
PROJECT BID A.

AREA PAID FOR UNDER
PROJECT BID A.

PROJECT LIMITS AND
DRAINAGE CHANNEL
CONSTRUCTION LIMITS.

DRAINAGE CHANNEL
CONSTRUCTION LIMITS.

EXISTING COUNTY ROAD TO BE PROCESSED,
RECLAIMED, AND RECEIVE NEW ASPHALT
SURFACE COURSE. SEE DETAIL BELOW.

212.65' FENCE CORNER SET BACK
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RONALD E. NELSON, P.E. No. 58918
FIRM No. F-5531
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STATE HIGHWAY 152

TRAFFIC CONTROL PLAN
SCALE: NTS

ROAD

WORK

AHEAD
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900 FT 750 FT 900 FT

ROAD

WORK

AHEAD

CHANNELIZING DEVICES PLACED NO GREATER THAN 70 FT APART ON A TAPER

- WORK AREA

- TRAFFIC FLOW DIRECTION

- REFLECTIVE TRAFFIC SIGN

LEGEND

- TUBULAR MARKERS CHANNELING DEVICE
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